

**ELECTRONIC BID SCHEDULE DISCLAIMER
BRO M065-006 SUBACCOUNT 18888**

THIS ELECTRONIC BID FORMAT IS PROVIDED ONLY FOR THE CONVENIENCE OF PROSPECTIVE BIDDERS. ANY PROSPECTIVE BIDDER UTILIZING THE ELECTRONIC BID FORMAT DOES SO AT THEIR DISCRETION AND SOLE RISK. THE PROSPECTIVE BIDDER AGREES THAT THE PRINTED PLANS, SPECIFICATIONS, CONTRACT DOCUMENTS AND BID SCHEDULE (REVISION 1) ARE THE LEGAL DOCUMENTS FOR THE PROJECT. THE TOWN OF BAYFIELD AND ITS CONSULTANTS ASSUME NO RESPONSIBILITY FOR ANY INCONSISTENCIES, DISCREPANCIES OR IRREGULARITIES BETWEEN THE ELECTRONIC FORMAT AND THE PRINTED VERSION OF THE BID SCHEDULE (REVISION 1).

THIS ELECTRONIC BID FORMAT IS PROVIDED WITHOUT WARRANTY OF ANY KIND, EXPRESSED OR IMPLIED.

CONTRACTOR:

AUTHORIZED REPRESENTATIVE:

Bid Schedule Project Number BRO M065-006					Project ID 18888
Item No.	Item Name	Pay Units	Quantity	Unit Price	Total Price
201	Clearing and Grubbing	L S	1	\$	#VALUE!
202	Removal of Manhole	Each	6	\$	#VALUE!
202	Removal of Pipe	LF	773	\$	#VALUE!
202	Removal of Delineator	Each	8	\$	#VALUE!
202	Removal of Asphalt Mat	SY	3,166	\$	#VALUE!
202	Removal of Bridge	Each	2	\$	#VALUE!
202	Removal of Ground Sign	Each	3	\$	#VALUE!
202	Removal of Fence	LF	754	\$	#VALUE!
202	Removal of Gate	Each	1	\$	#VALUE!
202	Removal of Guardrail Type 3	LF	441	\$	#VALUE!
202	Plug Sewer	Each	4	\$	#VALUE!
203	Embankment Material (Complete in Place)	CY	15,181	\$	#VALUE!
203	Muck Excavation	CY	100	\$	#VALUE!

Bid Schedule Project Number BRO M065-006

Project ID 18888

Item No.	Item Name	Pay Units	Quantity	Unit Price	Total Price
203	Proof Rolling	Hour	10	\$	#VALUE!
203	Blading	Hour	40	\$	#VALUE!
203	Combination Loader	Hour	20	\$	#VALUE!
203	Potholing	Hour	20	\$	#VALUE!
206	Structure Excavation	CY	1,393	\$	#VALUE!
206	Structure Backfill (Class 1)	CY	2,541	\$	#VALUE!
206	Structure Backfill (Class 2)	CY	57	\$	#VALUE!
206	Mechanical Reinforcement of Soil	CY	2,001	\$	#VALUE!
207	Topsoil	CY	871	\$	#VALUE!
207	Stockpile Topsoil	CY	871	\$	#VALUE!
207	Wetland Topsoil	CY	546	\$	#VALUE!
207	Stockpile Wetland Topsoil	CY	546	\$	#VALUE!
208	Erosion Log Type 1 (12 Inch)	LF	1,700	\$	#VALUE!
208	Erosion Log Type 1 (20 Inch)	LF	200	\$	#VALUE!
208	Silt Fence	LF	2,000	\$	#VALUE!
208	Silt Fence (Reinforced)	LF	1,500	\$	#VALUE!
208	Aggregate Bag	LF	60	\$	#VALUE!
208	Concrete Washout Structure	Each	2	\$	#VALUE!
208	Vehicle Tracking Pad	Each	2	\$	#VALUE!
208	Removal and Disposal of Sediment (Labor)	Hour	240	\$	#VALUE!
208	Removal and Disposal of Sediment (Equipment)	Hour	45	\$	#VALUE!

Bid Schedule Project Number BRO M065-006

Project ID 18888

Item No.	Item Name	Pay Units	Quantity	Unit Price	Total Price
208	Erosion Control Management	Day	140	\$	#VALUE!
208	Temporary Berms	LF	700	\$	#VALUE!
208	Water Control	L S	1	\$	#VALUE!
210	Reset Ground Sign	Each	2	\$	#VALUE!
210	Reset Sign Panel	Each	4	\$	#VALUE!
212	Seeding (Native)	Acre	1.52	\$	#VALUE!
212	Seeding (Lawn)	Acre	0.10	\$	#VALUE!
212	Seeding (Wetlands)	Acre	0.30	\$	#VALUE!
212	Soil Conditioning	Acre	1.62	\$	#VALUE!
213	Spray-on Mulch Blanket	Acre	1.92	\$	#VALUE!
214	Brush Layer Cutting	Each	2,664	\$	#VALUE!
214	Dormant Log Cutting	Each	76	\$	#VALUE!
216	Turf Reinforcement Mat (Class 1)	SY	47	\$	#VALUE!
240	Wildlife Biologist	Hour	60	\$	#VALUE!
240	Removal of Nests	Hour	15	\$	#VALUE!
250	Environmental Health and Safety Management	L S	1	\$	#VALUE!
250	Monitoring Technician	Hour	40	\$	#VALUE!
250	Health and Safety Officer	Hour	8	\$	#VALUE!
250	Material Sampling and Delivery	Each	2	\$	#VALUE!
304	Aggregate Base Course (Class 2)	Ton	2,247	\$	#VALUE!
304	Aggregate Base Course (Class 6)	Ton	1,765	\$	#VALUE!

Bid Schedule Project Number BRO M065-006

Project ID 18888

Item No.	Item Name	Pay Units	Quantity	Unit Price	Total Price
403	Hot Mix Asphalt (Patching) (Asphalt)	Ton	15	\$	#VALUE!
403	Hot Mix Asphalt (Grading SX) (75) (PG 58-28)	Ton	1,202	\$	#VALUE!
411	Emulsified Asphalt (Slow-Setting)	Gallon	376	\$	#VALUE!
420	Geomembrane	SY	885	\$	#VALUE!
420	Geotextile (Drainage) (Class 1)	SY	1,361	\$	#VALUE!
503	Drilled Caisson (42 Inch)	LF	325	\$	#VALUE!
503	Drilled Caisson (48 Inch)	LF	78	\$	#VALUE!
504	Precast Panel Facing	SF	3,634	\$	#VALUE!
506	Riprap (6 Inch)	CY	2	\$	#VALUE!
506	Riprap (9 Inch)	CY	104	\$	#VALUE!
506	Riprap (12 Inch)	CY	100	\$	#VALUE!
506	Soil Riprap (12 Inch)	CY	593	\$	#VALUE!
506	Geogrid Reinforcement	SY	729	\$	#VALUE!
512	Bearing Device (Type I)	Each	26	\$	#VALUE!
513	Bridge Drain (Special)	Each	1	\$	#VALUE!
515	Waterproofing (Membrane)	SY	1,421	\$	#VALUE!
515	Concrete Sealer	SY	132	\$	#VALUE!
518	Sawing and Sealing Bridge Joint	LF	132	\$	#VALUE!
601	Concrete Class D (Bridge)	CY	752	\$	#VALUE!
601	Structural Concrete Coating	SY	1,186	\$	#VALUE!
602	Reinforcing Steel	LB	2,020	\$	#VALUE!

Bid Schedule Project Number BRO M065-006

Project ID 18888

Item No.	Item Name	Pay Units	Quantity	Unit Price	Total Price
602	Reinforcing Steel (Epoxy Coated)	LB	141,946	\$	#VALUE!
603	8 Inch Plastic Pipe	LF	40	\$	#VALUE!
603	18 Inch Plastic Pipe	LF	66	\$	#VALUE!
603	10 Inch Plastic Pipe Sewer (Polyvinyl Chloride)	LF	1,158	\$	#VALUE!
604	Inlet Special (5 Foot)	Each	2	\$	#VALUE!
604	Inlet Type R L 5 (5 Foot)	Each	1	\$	#VALUE!
604	Manhole Special (5 Foot)	Each	5	\$	#VALUE!
604	Manhole Special (10 Foot)	Each	2	\$	#VALUE!
604	Inlet Special (PVC Pipe stock)	Each	1	\$	#VALUE!
605	6 Inch Perforated Pipe Underdrain	LF	196	\$	#VALUE!
606	Guardrail Type 3 (6-3 Post Spacing) 31 Inch MGS	LF	150	\$	#VALUE!
606	End Anchorage Type 3D	Each	4	\$	#VALUE!
606	Transition Type 3G	Each	4	\$	#VALUE!
606	Transition Type 3H	Each	4	\$	#VALUE!
606	Transition Type 3J	Each	2	\$	#VALUE!
606	End Anchorage Type 3K	Each	2	\$	#VALUE!
606	End Anchorage (Nonflared)	Each	2	\$	#VALUE!
606	Bridge Rail Type 10M (Special)	LF	774	\$	#VALUE!
607	End Post	Each	4	\$	#VALUE!
607	Corner and Line Brace Post	Each	8	\$	#VALUE!
607	Fence Barbed Wire with Metal Posts	LF	442	\$	#VALUE!

Bid Schedule Project Number BRO M065-006

Project ID 18888

Item No.	Item Name	Pay Units	Quantity	Unit Price	Total Price
607	Fence Barbed Wire with Treated Wood Posts	LF	296	\$	#VALUE!
607	Fence (Plastic)	LF	4,500	\$	#VALUE!
607	16 Foot Gate	Each	2	\$	#VALUE!
608	Concrete Sidewalk	SY	296	\$	#VALUE!
608	Concrete Bikeway (6 Inch)	SY	1,828	\$	#VALUE!
609	Curb and Gutter Type 2 (Section I-B)	LF	533	\$	#VALUE!
612	Delineator (Type I)	Each	18	\$	#VALUE!
612	Delineator (Type III)	Each	8	\$	#VALUE!
613	2 Inch Electrical Conduit	LF	1,799	\$	#VALUE!
613	3 Inch Electrical Conduit	LF	409	\$	#VALUE!
613	4 Inch Electrical Conduit	LF	1,227	\$	#VALUE!
613	Wiring	L S	1	\$	#VALUE!
613	Illuminated Bollard and Base	Each	2	\$	#VALUE!
614	Sign Panel (Class I)	SF	11	\$	#VALUE!
614	Steel Sign Support (2-Inch Round) (Post and Socket)	Each	6	\$	#VALUE!
618	Prestressed Concrete I (BT54)	LF	507	\$	#VALUE!
618	Prestressed Concrete Box (Depth 32" Through 48")	SF	7,987	\$	#VALUE!
619	16 Inch Welded Steel Pipe	LF	540	\$	#VALUE!
620	Field Office (Class 2)	Each	1	\$	#VALUE!
620	Field Laboratory (Class 2)	Each	1	\$	#VALUE!
620	Sanitary Facility	Each	1	\$	#VALUE!

Bid Schedule Project Number BRO M065-006

Project ID 18888

Item No.	Item Name	Pay Units	Quantity	Unit Price	Total Price
625	Construction Surveying	L S	1	\$	#VALUE!
626	Mobilization	L S	1	\$	#VALUE!
626	Public Information Services (Tier III)	L S	1	\$	#VALUE!
627	Pavement Marking Paint (High Build)	Gallon	20	\$	#VALUE!
630	Flagging	Hour	300	\$	#VALUE!
630	Traffic Control Inspection	Day	240	\$	#VALUE!
630	Traffic Control Management	Day	40	\$	#VALUE!
630	Barricade (Type 3 M-A) (Temporary)	Each	4	\$	#VALUE!
630	Construction Traffic Sign (Panel Size A)	Each	14	\$	#VALUE!
630	Construction Traffic Sign (Panel Size B)	Each	17	\$	#VALUE!
630	Construction Traffic Sign (Special)	SF	285	\$	#VALUE!
630	Portable Message Sign Panel	Each	2	\$	#VALUE!
630	Drum Channelizing Device	Each	20	\$	#VALUE!
630	Traffic Cone	Each	100	\$	#VALUE!
Contract Total					#VALUE!